



ELECTRICITÉ DU CAMBODGE

Ref: 2353 EDC PD

Phnom Penh, March / 19 / 2020

NOTIFICATION OF CONSULTING SERVICES PROPOSAL RESULT

National Solar Park Project

Selection of Consulting Services for Project Implementation Consultant

Financed by Asian Development Bank (ADB) Loan Number: 3789-CAM (COL)

RFP No.: NSPP-ADB-EDC-2019-01

1. EDC received ADB's No-Objection on Submission 3, Evaluation of Financial Proposals, accepting NEWJEC Inc. and Cheang Engineering Consultants Co., Ltd. as the first ranked firm to be invited for contract negotiation (held on February 18th, 2020).
2. EDC and NEWJEC Inc. and Cheang Engineering Consultants Co., Ltd. signed contract of the captured project on March 16th, 2020 (Contract No.: CS-NSPP-ADB-EDC-2020-01) for the Contract Price in the aggregate of **USD 1,440,490.00** (One Million Four Hundred Forty Thousand Four Hundred Ninety Dollars only) including Non-Competitive Components (Provisional Sum of USD 90,000.00 and Contingency of USD 133,300.00) and excluding of local taxes.
3. 05 (Five) firms had submitted proposals by the deadline - August 20th, 2019, and considered accepted. Technical proposals were opened on the same date, evaluated and documented the result as in attachment. Later on, financial proposals of the 04 (Four) technical responsive firms were opened on December 17th, 2019, evaluated and determined the result as in attachment.
4. The information showing (i) the names of all consulting firms who submitted proposals, (ii) the technical points assigned to each consultant, (iii) the offered prices of each consultant, (iv) the overall ranking of the consultants, and (v) the name of the winning consultant and the contract sum is concluded as the Attachment. *Handwritten initials: x to N mk*

Sincerely Yours,



Dr. Praing Chulasa

Deputy Managing Director of EDC *Handwritten initials: le &*



**KINGDOM OF CAMBODIA
NATION RELIGION KING**

Attachment

ELECTRICITE DE CAMBODGE

NOTIFICATION OF CONSULTING SERVICES PROPOSAL RESULT

The Contract of Selection of Consulting Services for Project Implementation Consultant

For the Design, Supply and Installation of Infrastructure of the National Solar Park

ADB Loan No. : Loan 3789-CAM (COL)

| SN | C# | Consulting Firm | Technical Point | Evaluated Financial Price (US\$) | Financial Price Point | Total Evaluation Point | Overall Ranking |
|----|----|--|-----------------|----------------------------------|-----------------------|------------------------|-----------------|
| 1 | 5 | Joint Venture of NEWJEC Inc. and Cheang Engineering Consultants Co., Ltd. | 724.00 | 1,217,190.00 | 191.18 | 915.18 | 1 st |
| 2 | 1 | AF Mercados Energy Market International S.A sub-consultancy with Poyry Energy Ltd (Thailand) and Project Consult Institute PCI (Cambodia) | 701.60 | 1,163,510.11 | 200 | 901.60 | 2 nd |
| 3 | 4 | Électricité de France in association with Application Européenne De Technologies, K hmer Associates Consulting Eng. Ltd., and Ramboll UK Limited | 699.20 | 1,198,145.00 | 194.22 | 893.42 | 3 rd |
| 4 | 2 | HJI Group Corporation in association with Power Engineers Inc and PPIc Co. Ltd | 660.00 | 1,184,360.00 | 196.48 | 856.48 | 4 th |
| 5 | 3 | Joint Venture between Decon Intl GmbH, H.P. Gauff Ingenieure GmbH, Renenco plan consult GmbH, Solarpraxis Engineering, GmbH in association with PPIc Co. Ltd | Ineligible | | | - | - |



Handwritten signature/initials in blue ink.